



## RAY NKONYENI MUNICIPALITY

**TENDER NO: 8/2/RNM 0592**

### THE CONSTRUCTION OF NKANDLA BRIDGE IN WARD 14

#### **ADDENDUM No.1 TO TENDER DOCUMENTS [issued on 25 November 2025]**

*This notice of addendum comprises of **three (3)** pages (including this page) and **three (3)** corrected pages of the tender document (**total six (6) pages**). Tenderers are required to complete and attach in their Tender Document submission, the **acknowledgement of receipt slip (page 3 of 3)** to confirm receipt of this notice of addendum. It is **compulsory** that the signed **addendum and original acknowledgement slip** are included in the Tenderer's returnables when submitting their tender.*

#### **1. REPLACEMENT OF THE FOLLOWING PAGES**

##### **1.1 Correction on Page PD06 on the last row of the Summary of Bill of Quantities**

The statement currently reads:

"TOTAL ESTIMATED CONSTRUCTION COSTS CARRIED TO FORM OF OFFER C.1- SUB-TOTAL 3 + 15% VAT"

The correct statement should read as follows:

"TOTAL CONSTRUCTION COSTS CARRIED TO FORM OF OFFER C.1 – SUB-TOTAL 3 + 15% VAT"

Bidders are instructed to replace page PD06 with the attached corrected page.

| PAGE No.          | ITEM No. | AMENDMENT                                                                          |
|-------------------|----------|------------------------------------------------------------------------------------|
| <b>SCHEDULE A</b> |          |                                                                                    |
| PD 06             |          | <b>SUB-TOTAL 3 ; COST OF THE WORKS - SUB-TOTAL 2</b>                               |
|                   |          | VAT @ 15%                                                                          |
|                   |          | <b>TOTAL CONSTRUCTION COST CARRIED TO FORM OF OFFER C.1- SUB-TOTAL 3 + 15% VAT</b> |

## 1.2 Correction on Page PD22

There were omissions in the Bill of Quantities under Items 33.11(a) and (b) and 33.13(a) and (b).

Tenderers are instructed to remove and replace page PD22 with the corrected version attached to this addendum. The effected corrections are shown in the excerpt below.

| PAGE No.   | ITEM No.        | AMENDMENT                                                        |    |       |  |  |           |
|------------|-----------------|------------------------------------------------------------------|----|-------|--|--|-----------|
| SCHEDULE A |                 |                                                                  |    |       |  |  |           |
| PD 22      | 33.11 and 33.13 | Three roller passes                                              |    |       |  |  |           |
|            |                 | (a) Vibratory roller                                             | m² |       |  |  | RATE ONLY |
|            |                 | (b) Heavy grid roller                                            | m² |       |  |  | RATE ONLY |
|            |                 | Finishing-off cut and fill slopes, median and interchange areas: |    |       |  |  |           |
|            |                 | (a) Cut slopes                                                   | m² | 1 598 |  |  |           |
|            |                 | (b) Fill slopes                                                  | m² | 1 826 |  |  |           |

## 1.3 Correction on Page C11 – Clause 6.8.2

Clause 6.8.2 currently states that the Contract Price Adjustment (CPA) will apply to this Tenderer. This is incorrect.

The correct statement on Clause 6.8.2 should read as follows:

“Contract Price Adjustment will not apply on this contract.

Tenderers are instructed to remove and replace page C11 with the corrected version attached to this addendum.

Issued by

*(insert signature of authorised signatory)*

**Ngobende Tshabalala, Pr Eng**  
**MZIBANI CONSULTING ENGINEERS (PTY) LTD**



RAY NKONYENI MUNICIPALITY

TENDER NO: 8/2/RNM 0592

THE CONSTRUCTION OF NKANDLA BRIDGE IN WARD 14

## **ACKNOWLEDGEMENT OF RECEIPT**

ADDENDUM No.1 TO TENDER DOCUMENTS [*issued on 25 November 2025*]

I, .....(*Name of Representative*)

hereby acknowledge receipt of **Addendum No. 1** (total of **6 pages**) on behalf of

..... (*name of Tenderer*).

Signature: .....

Date:.....

Name: .....

Position:.....

Name of Tenderer: .....

## SUMMARY OF BILL OF QUANTITIES

| PROFESSIONAL SERVICES: PLANNING & DESIGN STAGE                                     | AMOUNT |
|------------------------------------------------------------------------------------|--------|
|                                                                                    |        |
| Schedule A - General                                                               |        |
| Schedule B - Roadworks and Stormwater                                              |        |
| Schedule C - Bridge Works & Drainage Structures                                    |        |
|                                                                                    |        |
| <b>SUB-TOTAL 1</b>                                                                 |        |
| CONTIGENCIES (10%)- 10% x SUB-TOTAL 1                                              |        |
| <b>SUB-TOTAL 2 (SUB-TOTAL 1 + CONTIGENCIES)</b>                                    |        |
|                                                                                    |        |
|                                                                                    |        |
| <b>SUB-TOTAL 3 ; COST OF THE WORKS - SUB-TOTAL 2</b>                               |        |
| VAT @ 15%                                                                          |        |
| <b>TOTAL CONSTRUCTION COST CARRIED TO FORM OF OFFER C.1- SUB-TOTAL 3 + 15% VAT</b> |        |

| SCHEDULE B: ROADWORKS                        |                                                                                |      |          |      | SECTION 3300 |
|----------------------------------------------|--------------------------------------------------------------------------------|------|----------|------|--------------|
| ITEM NO                                      | DESCRIPTION                                                                    | UNIT | QUANTITY | RATE | AMOUNT       |
| 3300                                         | <b>3300: MASS EARTHWORKS</b>                                                   |      |          |      |              |
| B33.01                                       | <b>Cut and borrow to fill, including 1.0 km free haul</b>                      |      |          |      |              |
|                                              | (B) Gravel material in compacted layer thicknesses of 200 mm and less:         |      |          |      |              |
|                                              | (i) Compacted to 90% of modified AASHTO density                                | m³   | 2 248    |      |              |
| 33.04                                        | <b>Cut and spoil, including free-haul up to 1.0km, material obtained from:</b> |      |          |      |              |
|                                              | (a) Soft excavation                                                            | m³   | 4 272    |      |              |
|                                              | (b) Intermediate excavation                                                    | m³   | 427      |      |              |
|                                              | (c) Hard excavation                                                            | m³   | 64       |      |              |
|                                              | (d) Boulder Excavation class B                                                 | m³   | 40       |      |              |
| 33.09                                        | <b>Material bladed down to windrow</b>                                         | m³   | 2 136    |      |              |
| B33.10                                       | <b>Roadbed preparation and the compaction of material</b>                      |      |          |      |              |
|                                              | (a) Compaction of 150mm thick layer to 93% of modified AASHTO density          | m³   | 1 045    |      |              |
| 33.11                                        | <b>Three roller passes</b>                                                     |      |          |      |              |
|                                              | (a) Vibratory roller                                                           | m²   |          |      | RATE ONLY    |
|                                              | (b) Heavy grid roller                                                          | m²   |          |      | RATE ONLY    |
| 33.13                                        | <b>Finishing-off cut and fill slopes, median and interchange areas:</b>        |      |          |      |              |
|                                              | (a) Cut slopes                                                                 | m²   | 1 598    |      |              |
|                                              | (b) Fill slopes                                                                | m²   | 1 826    |      |              |
| <b>TOTAL SECTION 3300 CARRIED TO SUMMARY</b> |                                                                                |      |          |      |              |

| REFERENCE         | CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER                                                                                                                                                                                                                                                                                                                                                                                                               |
|-------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Clause 5.8.1:     | Special non-working days are the construction industry year end break commencing on 13 December 2025 and ending on 06 January 2026 or as may be advised at the time and the following statutory public holidays as declared by National Government:<br><br>New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers' Day, Youth Day, National Women's Day, Heritage Day, Day of Reconciliation, Christmas Day and the Day of Goodwill. |
| Clause 5.13.1:    | The penalty for failing to complete the Works by the due Completion date is 0.03% of the Accepted Financial Offer per calendar day                                                                                                                                                                                                                                                                                                                            |
| Clause 5.16.3:    | The latent defects period is 3 years.                                                                                                                                                                                                                                                                                                                                                                                                                         |
| Clause 6.2.2:     | The time to deliver the Guarantee is within 14 days of the Commencement Date.                                                                                                                                                                                                                                                                                                                                                                                 |
| Clause 6.8.2:     | The Contract Price Adjustment is not applicable for this contract.                                                                                                                                                                                                                                                                                                                                                                                            |
| Clause 6.8.2:     | Price adjustments for variation in the costs of special materials are allowed<br><br>The urban area nearest the site is <b>PORT SHEPSTONE</b> .<br><br>The base month is the month prior to the month in which the closing date for the tender falls.                                                                                                                                                                                                         |
| Clause 6.10.1.5:  | The percentage advance on materials not yet built into the Permanent Works is 80%.                                                                                                                                                                                                                                                                                                                                                                            |
| Clause 6.10.3:    | The limit of retention money is 10% of Contract Sum                                                                                                                                                                                                                                                                                                                                                                                                           |
| Clause 8.6.1.1.3: | The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 14% of required                                                                                                                                                                                                                                                                                                                                    |
| Clause 8.6.1.3:   | The limit of indemnity for liability insurance is <u>R2 500 000,00 (two million, five hundred thousand rand only)</u>                                                                                                                                                                                                                                                                                                                                         |
| Clause 8.6.1.2    | Special Risks Insurance issued by SASRIA is required                                                                                                                                                                                                                                                                                                                                                                                                          |
| Clause 10.5.1     | Dispute Resolution shall be by Standing Adjudication                                                                                                                                                                                                                                                                                                                                                                                                          |
| Clause 10.5.3     | Number of Adjudication Board Members to be Appointed is One                                                                                                                                                                                                                                                                                                                                                                                                   |